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New procedures have been developed regarding the Good Faith Effort for DBE
goals.
The procedures can be found at the following link: GOOD FAITH EFFORT

PROCEDURE
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101 - ALBERTON - E & W
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Clarification:

Submitted: Wed, 17-Apr-2013 9:30 MDT

Revised: Mon, 29-Apr-2013 16:08 MDT

The information below hereby replaces the Crossover information on Plan Sheet
16.

CROSSOVER - 74.2

(For information only)

Unclassified Excavation - 355 cubic yards
Embankment in Place - 240 cubic yards
Plant Mix Surfacing - 440 tons

Crushed Aggregate Course - 640 cubic yards
18”CSP with R.A.C.E.T. - 265 feet

CROSSOVER - MP 77.9

(For Information only)

Unclassified Excavation - 640 cubic yards
Embankment in Place - 160 cubic yards
Plant Mix Surfacing - 620 tons

Crushed Aggregate Course - 910 cubic yards
18” CSP with R.A.C E.T. - 265 feet

CROSSOVER - MP 84.5

(For Information only)

Mill =25 0.40' Plant Mix Surfacing and replace with 0.4’ Plant Mix
Surfacing

Area = 2620 square yards
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Clarification:

Submitted: Wed, April 17, 2013 14:23 MDT

Control and Abstract plan sheets have been added to this contract. The
additional sheets (2A-2E)

and revised sheet 2 can be accessed at the following link: CONTROL/ABSTRACT
PLAN SHEETS
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http://www.mdt.mt.gov/business/contracting/docs/civil/good_faith_effort_procedure.pdf
http://www.mdt.mt.gov/business/contracting/docs/civil/good_faith_effort_procedure.pdf
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/101_ALBERTON-E_AND_W/_UPDATED_041713_CONTROL_ABST_PLAN_SHTS.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/101_ALBERTON-E_AND_W/_UPDATED_041713_CONTROL_ABST_PLAN_SHTS.PDF

Clarification:
Submitted: Thu, April 18, 2013 13:23 MDT
The following Special Provision is hereby made part of this contract:

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102]
Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the
requirement to obtain a Special Fuel

User Permit. This bill became law upon the signature of the Governor on
April 12, 2013. Rescind subsections
102.18 and 103.07(D). The requirement of Subsection 108.01.2 that

subcontractors obtain a Special Fuel User
Permit is also rescinded. All other requirements of that Subsection still

apply.

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where
prime contractors were required

to list their Special Fuel User Permit Number. This folder does not need to
be completed by prime contractors

for this contract. Leaving this folder blank will NOT be considered as a
factor in determining bid responsiveness

for this contract.
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Clarification:

Submitted: Tue, 22-Apr-2013 8:29 MDT

The list of Disadvantaged firms included in the DBE Directory has been
updated recently. As a result, please

replace the DBE.BIN file that was released with the advertised bid files with
this newest version. Please call MDT

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or
questions with downloading the newest

DBE.BIN file for use with the Expedite ™ Bidding Software.

UPDATED DBE.BIN FILE

Disadvantaged firms appearing in this Directory have been certified in
accordance with the U.S. DOT (U.S.

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For
information or assistance with the DBE

Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS
DIRECTORY DOES NOT CONSTITUTE

AN ENDORSEMENT OF THE FIRMS LISTED.
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Clarification:

Submitted: Tue, 22-Apr-2013 8:29 MDT

Additional information is provided in reference to Special Provision No. 22 -
DISPOSAL OF COLD MILLINGS:

The contractor is to windrow the quantities of cold millings hauled to Nine
Mile Road (RP 82.4) and Mullan Road

(RP 61.9).

Nine Mile location: Begin windrowing approximately 1 mile from I-90
interchange and continue up Nine Mile Road.

Mullan Road location: Begin windrowing approximately 6 miles west of the RP
61.9 interchange and continue west.


ftp://ftp.mdt.mt.gov/contract/bid-files/

Contact Bill Sansom at (406)649-2768 for exact locations and to schedule

delivery.
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Clarification:

Submitted: Mon, 06-May-2013 9:13 MDT

Sections MT 300 and MT 500 of the Materials Manual Index have been revised
and are hereby made part of

this contract. MATERIALS MANUAL INDEX

The Materials Manual and updated procedures found within apply to this
contract and can be accessed through the
following l1link:MATERIALS MANUAL WEB PAGE
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Clarification:

Submitted: Mon, 06-May-2013 12:15 MDT

All wood guardrail posts and blocks must meet AWPA Standards along with
Commodity Specification A for sawn

products and Commodity Specification B for round posts. Both types of posts
must also meet retention specifications

from Commodity Specification B Use Category 4B.
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Clarification:

Submitted: Wed, 08-May-2013 9:29 MDT

Supplemental Specification 701.03.1 is hereby revised as follows:

Add to the last sentence of the 3rd paragraph - starting with “All aggregate
must be non-plastic....” “Acceptance

will be based on samples obtained from aggregate stockpiles. Processes used
during plant mix production to

improve aggregate properties will not be considered for aggregate

acceptance.”
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Submitted: Mon, 29-Apr-2013 10:33 MDT
Company: Riverside Contracting, Inc.
Contact: Dwayne Rehbein
Question:

Special Provision 39, Section C specifies: “Traffic Control will not be
switched after September 1, 2013”. The East

Bound lanes are to be reconstructed first according to SP 39. My assumption
is that the State of Montana does not

want work to begin in the West Bound lane, after the September 1, 2013 date.
Will contract time be suspended if

the Contractor is ready to precede with the West Bound lanes, but cannot
proceed because of the

September 1, 2013 date?

Answer:

Submitted: Thu, 02-May-2013 10:16 MST

Contract time will be suspended when all work is completed in the eastbound
lanes except seal and cover and final


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials

striping.
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Submitted: Mon, 29-Apr-2013 10:52 MDT
Company: Riverside Contracting, Inc.
Contact: Dwayne Rehbein
Question:

On past projects, in order to facilitate truck movement, trucks were allowed
to go against traffic on the interstate On

and Off Ramps. Will this practice be allowed on this project or shall all
truck movement correspond to general traffic

movement? If we can go against normal traffic flow on the On and Off Ramps,
who will be responsible for the cost of

traffic control?

Answer:

Submitted: Mon, 06-May-2013 12:10 MDT

Haul trucks will not be permitted to haul against traffic.

_3_

Submitted: Wed, 01-May-2013 12:22 MDT
Company: West Company, Inc.
Contact: Nate McKinley

Question:

The Special Provisions for the Bridge Deck Crack Sealant state that if an
Epoxy Bridge Deck Crack Sealant is used,

then the application of the epoxy shall be done so in accordance with the
manufacturer's recommendations. The 3

epoxy products on the QPL require that the epoxy be applied to fully cured
(28 day) concrete surfaces. For this

project, the Epoxy Crack Sealing will be performed on the decks which have
been reparied with new concrete. Will

the concrete repair patches be required to cure for 28 days prior to the
epoxy application or with the 3 day cure be

acceptable?

Answer:

Submitted: Mon, 07-May-2013 14:45 MDT

We will allow application of the deck crack sealer once the approved patch
material has cured for 28 days or the

repair area is thoroughly dry as per ASTM D 4263 test method.

_4_

Submitted: Wed, 01-May-2013 16:09 MDT
Company: HIGHWAY TECHNOLOGIES
Contact: GARY EICHERT
Question:

SP #33 Concrete Barrier Reflectors

Item C states: remove existing barrier rail reflectors and associated
hardware on existing barrier rail.

Item D states: reflectors installed on existing barrier rail will be measured
for payment.

Item E states: payment will be made under barrier reflector for each.

There is no item in the bid schedule for this work. How will this work be
paid?

Answer:



Submitted: Wed, 08-May-2013 08:39 MDT

The TOP MTD BR RAIL -DELIN quantities listed in the schedule of items refer
to the existing barrier rail not being

replaced. The delineation system on the new barrier rail is not measured for
payment.
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Submitted: Fri, 03-May-2013 11:55 MDT
Company: Kootenai Surveyors Inc
Contact: Alvah Hughes
Question:

In the Construction Survey & Layout Item, reference is made to staking Right
of Way and Slopes Stakes.

Please clarify the scope of work for these items. Should you need Right of
Way layout, will a Certificate of

Survey need to be prepared and filed?

Answer:

Submitted: Mon, 06-May-2013 12:25MDT

The contractor will not stake Right of Way lines and monuments or Slope
Stakes.

_6_

Submitted: Mon, 06-May-2013 08:38 MDT

Company: Mountain West Holding Co

Contact: Chris Connors

Question:

1) This project requires the salvaged guardrail and concrete barrier rail to

be delivered to maintenance yards.
Does the MDOT provide the labor and equipment to unload at the designated
yards?

2) Two different crossovers require removal of cable rail. The cable rail
from one of them is to be salvaged to the
maintenance department. The sleeves and bottom posts that were driven will

not be reusable once removed.
Does the Department want those items replaced with new or only those items
that are reusable supplied?

Answer:

Submitted: Mon, 06-May-2013 13:46 MDT

1) MDT does not have resources to unload the salvaged material.

2) Non salvageable items will not be replaced under this contract. The

project manager will determine if the
materials are salvageable or not.
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Submitted: Sun, 05-May-2013 23:09 MDT
Company: Riverside Contracting, Inc.
Contact: Dwayne Rehbein
Question

1) Special Provision 18 contemplates the addition of Crushed Aggregate
Course to the pulverized material.
Will the contractor be paid for this material (there is no bid item)?



2) My experience with pavement pulverization is that the material generally
swells, requiring excess material

to be removed from the project. Will the contractor be paid on a force
account basis for the removal of excess

pulverized material from the trench?

Answer:

Submitted: Mon, 07-May-2013 15:04 MDT

1) MDT does not anticipate utilizing Crushed Aggregate Course. If the need
arises, Crushed Aggregate Course

will be measured and paid under Standard Specification 109.04.

2) The removal of excess material generated from the pulverization process
will be measured and paid under
Standard Specification 109.04.

102 - NISSLER INTCH & SILICON MTN TECH PARK & PORT
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Addendum:

Submitted: Thu, 02-May-2013 15:08 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information:

ADDENDUM

To download the addendum bid file, click here: BID FILES
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Clarification:

Submitted: Thu, April 18, 2013 13:25 MDT

The following Special Provision is hereby made part of this contract:

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102]
Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the
requirement to obtain a Special Fuel

User Permit. This bill became law upon the signature of the Governor on
April 12, 2013. Rescind subsections
102.18 and 103.07(D). The requirement of Subsection 108.01.2 that

subcontractors obtain a Special Fuel User
Permit is also rescinded. All other requirements of that Subsection still

apply.

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where
prime contractors were required

to list their Special Fuel User Permit Number. This folder does not need to
be completed by prime contractors

for this contract. Leaving this folder blank will NOT be considered as a
factor in determining bid responsiveness

for this contract.
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Clarification:


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

Submitted: Tue, 22-Apr-2013 8:30 MDT

The list of Disadvantaged firms included in the DBE Directory has been
updated recently. As a result, please

replace the DBE.BIN file that was released with the advertised bid files with
this newest version. Please call MDT

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or
questions with downloading the newest

DBE.BIN file for use with the Expedite ™ Bidding Software.

UPDATED DBE.BIN FILE

Disadvantaged firms appearing in this Directory have been certified in
accordance with the U.S. DOT (U.S.

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For
information or assistance with the DBE

Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS
DIRECTORY DOES NOT CONSTITUTE

AN ENDORSEMENT OF THE FIRMS LISTED.
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Clarification:

Submitted: 24-Apr-2013 12:51 MDT

The following is hereby added to Special Provision 3 - Ramp Milestone

B. 1) a) No work days:
-Memorial Day, May 24, 2014 through May 26, 2014
-Fourth of July, July 4, 2014 through July 6, 2014

An addenda will be issued to add these no work days.
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Clarification:

Submitted: 24-Apr-2013 16:14 MDT

Special Provision 64 Wildlife- Friendly Farm Fence is hereby revised as

follows: The first sentence in this special

provision is rescinded and replaced with the following: "Where wildlife-
friendly farm fence is specified; install Type 1

meeting the requirements of the MDT Detailed Drawings and Specification

Section 607."
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Clarification:

Submitted: 03-May-2013 12:05 MDT

Special Provision 22 - Migratory Bird Mitigation and Conservation -
Maintenance is hereby modified as follows:

C. 1) Last sentence - delete “and the District Biologist.”

Replace C. 2) with the following: Comply with the Migratory Bird Treaty
Act. The Contractor can remove the

structure at any time, as long as there are no active nests on the structure.
If there are active nests on the

structure, it cannot be removed until after the nesting is completed,
typically mid-August. Notify the Project

Manager for coordination with the District Biologist if a nest activity
survey 1s required prior to removal of the

structure.


ftp://ftp.mdt.mt.gov/contract/bid-files/

Delete C. 3), 5) and 6)
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Clarification:

Submitted: Mon, 06-May-2013 9:13 MDT

Sections MT 300 and MT 500 of the Materials Manual Index have been revised
and are hereby made part of

this contract. MATERIALS MANUAL INDEX

The Materials Manual and updated procedures found within apply to this
contract and can be accessed through the
following l1link:MATERIALS MANUAL WEB PAGE
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Clarification:

Submitted: Mon, 06-May-2013 12:15 MDT

All wood guardrail posts and blocks must meet AWPA Standards along with
Commodity Specification A for sawn

products and Commodity Specification B for round posts. Both types of posts
must also meet retention specifications

from Commodity Specification B Use Category 4B.
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Clarification:

Submitted: Mon, 06-May-2013 15:56 MDT

The note below has been added to bridge sheets B13 and Bl6.

Note: Do not drill into concrete to install anchor bolts at Piers No. 2 or
3. Install anchor bolts by securing in

position prior to casting concrete or by forming holes and grouting as
described in Supplemental Specification

552.03.14. Verify anchor bolt clearances prior to placing reinforcing steel
per Specification 555.03.3.

Updated: Tue, 07-May-2013 8:22 MDT
REVISED BRIDGE SHEETS Bl3 & Bl6
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Submitted: Thu, 11-Apr-2013 14:40 MDT
Company: Sletten Construction
Contact: Chad Mares
Question:

Can you please post the as-builts for the bridge MT-STPX 47 (24) portion of
this project?

Answer:

Submitted: Fri, 12-Apr-2013 11:40 MST

Linked are the as-builts for this project: SILICON MTN TECH PARK PORT AS-
BUILTS

The files represent the as-built drawings for the structures. MDT provides
them for informational purposes only.


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050713_BRIDGE_SHEETS_13_16.PDF
ftp://ftp.mdt.mt.gov/contract/contractors/SILICON_MTN_TECH_PARK_PORT_AS-BUILTS/
ftp://ftp.mdt.mt.gov/contract/contractors/SILICON_MTN_TECH_PARK_PORT_AS-BUILTS/

They do not include drawings for modifications to the structures, such as
joint replacements and guardrail

revisions and may not completely represent current conditions. Thus, some of
the information contained in

these documents may be out of date or not applicable with regard to the
advertised project. The contractor

should not rely solely on the as-built drawings provided for bidding purposes
nor does any data in these files

supersede the data in the contract documents.

_2_

Submitted: Thu, 18-Apr-2013 17:00 MDT
Company: Sletten Construction
Contact: Russ Robertson
Question:

Will MDT please consider adding contract days to this project. I can
understand wanting to have the interstate rehab

done quickly to accomodate traffic, however, the new bridge is on a new
alignment that will have very limited impact

on the traveling public. Expecting the contractors to have to double shift
all MDT projects is unrealistic and unfair.

Answer:

Submitted: Wed, 24-Apr-2013 7:33 MST

The number of Working Days specified in Special Provision 2 Contract Time;
are revised from 185 to 220.

This change will be made by addenda.

_3_

Submitted: Tue, 23-Apr-2013 15:49 MDT
Company: 3 Bull Contracting LLC
Contact: Kelsey Clark Allen
Question:

Could you please tell me the length of rails needed for the 1650' of Jackleg
Pole fence as well as the ASTM Spec

needed for the posts and Rails?

Answer:

Submitted: Thu, 25-Apr-2013 13:15 MST

Treat the jackleg fence posts, poles and rails in accordance with
Supplemental Specification 706.04.1. A plan detail

for the desired fence construction with dimensions is attached. JACKLEG
POLE FENCE PLAN DETAIL

_4_

Submitted: Fri, 26-Apr-2013 08:04 MDT

Company: GeoStabilization International

Contact: Bryan Wavra

Question:

1) The special provisions discuss both LRFD and ASD design methodologies for
the soil nail wall. Please clarify which

design method is required.

2) How can a copy of the full geotechnical report for the project be
obtained?
Answer:


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_042513_JACK-POLE_FENCE_PLAN_DETAIL.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_042513_JACK-POLE_FENCE_PLAN_DETAIL.PDF

Submitted: Tue, 30-Apr-2013 8:15 MDT

1) Paragraph G, of Special Provision No. 65, SOIL NAIL RETAINING WALL
[STATIONS 9+00 TO 20+50]

[IM-NHTSA 155-2(80)120] is replaced.

G. Soil Nail Wall Design Requirements. Ensure that the wall has an adequate
factor of safety with respect to

both the internal stability of the reinforced soil mass (including nail
pullout and nail bar tensile strength),

and the external stability (including global stability, bearing capacity, and
sliding) in the wall design.

The design life of the structure is 75 years unless otherwise specified.
Design the wall in accordance with

Division I, Section 5, Retaining Walls and other appropriate articles of the
17th Edition of the AASHTO Standard

Specification for Highway Bridges (2002) including current interim
specifications. Design the wall using—the Leoad
Resistance—Faector Design {(ERFB)I—appreoach in accordance with FHWA publication

No. FHWA-SA-96-069R, Manual for

Design and Construction Monitoring of Soil Nail Walls, revised Oct. 1998 and
general guidance from the FWHA

publication No. FHWA-IF-03-017, Geotechnical Engineering Circular No. 7,
2003.

2) Attached are PDF Files of the available project alignment and/or
structures geotechnical report(s), geotechnical

report supplements, and geotechnical laboratory summaries. There is
remaining geotechnical information that is

voluminous and very difficult to compile in a concise manner.

Contractors are welcome to come to MDT Headquarters to inspect soil and/or
rock samples taken for the project

that are stored here or to look through the complete set of Geotechnical
field investigation notes, laboratory

testing, analytical, or other data in our project files.

It should be noted that the project may have undergone significant changes
during the design process after the

original geotechnical report and supplements were issued. Thus, some of the
information contained in these

documents may be out of date or not applicable with regard to the advertised
project. Some of the changes include,

but are not limited to: Project splits (for funding, ROW issues, etc.);
alignment and grade changes; and changes

due to environmental factors (sensitive areas, etc.).

The documents can be found at: GEOTECHNICAL REPORT

_5_

Submitted: Fri, 26-Apr-2013 14:12 MDT
Company: Cretex Concrete Products
Contact: Brian Jenner
Question:

On sheet B19:
Are the values for the diaphragm weight correct?


ftp://ftp.mdt.mt.gov/contract/contractors/SILICON_MTN_TECH_NISSLER_INT_GEOTECH/

The diaphragm weight for the 5 beam line is shown greater than the diaphragm
for the 4 beam line.

Have the values been transposed such that the 3.3 kip is for the 4 beam line
and 2.5 is for the 5 beam line?

Answer:

Submitted: Mon, 29-Apr-2013 13:27 MST

Sheet B19 has been revised to reflect the following values:

LOAD TYPE LOADS
Interior Diaphragm (4 beam line) 3.7 kip / diaphragm
Exterior Diaphragm (4 beam line) 1.85 kip / diaphragm
Interior Diaphragm (5 beam line) 2.7 kip / diaphragm
Exterior Diaphragm (5 beam line) 1.35 kip / diaphragm

BRIDGE SHEET 19

_6_

Submitted: Tue, 30-Apr-2013 10:47 MDT
Company: Becker Landscaping
Contact: Scott

Question:

On the seeding special provisions there is no seed mix listed for area 3
seeding. Can you provide this seed mix?

Answer:

Submitted: Wed, 01-May-2013 09:01 MST

Use the Area 1 seed mix for Area 3.

_7_

Submitted: Wed, 01-May-2013 09:38 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Please provide an overall drawing showing the locations of the proposed
median crossovers in relation to the Nissler

Interchange and the bridges to the South.

Answer:

Submitted: Wed, 06-May-2013 12:45 MDT

The stationing for the crossover and bridge transitions is listed in the
summaries on page 9 of the plans.

An overall drawing is not provided.

_8_

Submitted: Wed, 01-May-2013 09:48 MDT

Company: Schellinger Construction Co., Inc.

Contact: Marc Blanden

Question:

Special Provision 76 - states "...use of Prequalified Stream Restoration

Contractors to complete the stream


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_042913_BRIDGE_SHEET_19.PDF

relocation and restoration work on Sand Creek.

Special Provision 77 - Stream Restoration Oversight Professional will over
see "relocation and restoration of Sand

Creek and the construction of wetland cells as shown on the plans and
described elsewhere.

Please define the bid items or portion of bid items that are required to be
performed by a Prequalified Stream
Restoration Contractor.

Does the excavation of the wetlands and haul off have to be completed by a
PSRC? Does this include the
construction of Wetland #6 in the slag removal area?

Answer:
Submitted: Wed, 06-May-2013 12:45 MDT
Questionl. All work on Sand Creek should be completed by the Prequalified

Stream Restoration Contractor,

with the exception of the riprap placement in the stream section underneath
the new bridge. The placement of

riprap in the stream section underneath the new bridge, and all other work on
Sand Creek, and the wetland

excavation and finishing should be completed under the guidance of the Stream
Restoration Oversight Professional.

Question 2. ©No. However the wetland excavation and finishing should be
completed under the guidance of the
Stream Restoration Oversight Professional. Haul off is the responsibility of

the Contractor and must be done in
accordance with MDT standard specifications and applicable laws and
regulations.

Question 3. Yes this does include the construction of Wetland #6 in the slag
removal area.

_9_

Submitted: Wed, 01-May-2013 09:58 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Sheet 6 of the Silicon Mtn Aquatic Resource Mitigation Site has a note at
Station 24+29 on the Sand Creek alignment

that states "End channel restoration begin channel enhancement (not this
contract) ."

1) Does the realignment and all work on the channel end at this location for
this project?

2) Construction of Wetland 4 and 5 is part of this project?

Answer:

Submitted: Fri, 03-May-2013 10:35 MDT

1) Yes channel work for this contract ends at Station 24+29. All other work
including wetland construction, site

reclamation, fence construction, etc. as specified on the plans and bid
package is included in this contract.



Updated: Fri, 03-May-2013 11:10 MDT

Off channel head-cut treatments that occur downstream of Station 24429, but
are located off of the main

channel are also included in this work.

2) Yes construction of wetland 4 and 5 are part of this contract.
_10_

Submitted: Wed, 01-May-2013 11:34 MDT

Company: S&K Environmental

Contact: Sarah Sorenson

Question:

There is not a spec for NON-WOVEN coir fabric. Will the non-woven version be
needed or not?

Answer:

Submitted: Fri, 03-May-2013 11:15 MDT

Non-woven coir fabric is not required as part of the contract

_11_

Submitted: Wed, 01-May-2013 14:53 MDT
Company: Sletten Construction Company
Contact: Chad Mares

Question:

Bridge plan B17 calls out for DS2W - No. 7 @ 3" pitch for 30 feet, want to
know if that is right. All the other

pier drilled shaft plans call out for #6 rebar, only that scetion for 30 feet
is #7 rebar.

Answer:

Submitted: Thu, 02-May-2013 08:17 MST

The DS2W - No. 7 bars on sheet Bl17 are correct as shown.
_12_

Submitted: Wed, 01-May-2013 17:46 MDT
Company: GeoStabilization International
Contact: Bryan Wavra

Question:

Will hollow bar soil nails be permitted?

Answer:

Submitted: Thu, 02-May-2013 15:21 MST

No.

_13_

Submitted: Fri, 03-May-2013 10:31 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

In regard to the Silicon MTN Aquatic Resource Mitigation Site portion of the
project, were there any bores that were
performed in the locations of the proposed wetlands?

Is there any information that details whether or not the soils that are
removed from the wetland areas has any type



of contamination? Is there any possibility that these soils are
contaminated?

Answer:

Submitted: Mon, 06-May-2013 13:37 MDT

Attached are PDF Files of the available project alignment and/or structures
geotechnical report(s), geotechnical

report supplements, and geotechnical laboratory summaries and environmental
testing results. There is remaining

geotechnical information that is voluminous and difficult to compile in a
concise coherent manner. Contractors are

welcome to come to MDT Headquarters to inspect soil and/or rock samples taken
for the project that are stored

here or to look through the complete set of Geotechnical field investigation
records, laboratory testing, analytical,

or other data in our project files. It should be noted that the project may
have undergone significant changes

during the design process, after the original geotechnical report and
supplements were issued. Thus, some of the

information contained in these documents may be out of date or not applicable
with regard to the advertised

project. Some of the changes include, but are not limited to: Project splits
(for funding, ROW issues, etc.);

alignment and grade changes; and changes due to environmental factors
(sensitive areas, etc.).

The documents can be found at:
WB SOIL CLASSIFICATION

LOGS OF BORING KEY

LOGS OF BORING

The attached preliminary site investigation discusses the testing results of
the soil samples collected from the

wetland areas. PRELIMINARY SITE INVESTITGATION
_14_

Submitted: Mon, 06-May-2013 08:01 MDT
Company: 3 Bull Contracting LLC

Contact: Kelsey Clark Allen
Question:

Do the Jack leg materials need to be treated?
Answer:

Submitted: Mon, 06-May-2013 12:30 MST

Yes; please see response posted for Q&A Forum question 3.

_15_

Submitted: Mon, 06-May-2013 09:11 MDT
Company: Frontier West, LLC
Contact: Mike Murphy
Question:

Could MDT verify the quantity for the bid item Modified Concrete Overlay? It
look's to be on the heavy side.

Answer:

Submitted: Mon, 06-May-2013 14:46 MST

The quantities shown for Modified Concrete Overlay are correct.


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050613_WB_SOIL_CLASSFICATION.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050613_LOGS_OF_BORING_KEYS.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050613_LOGS_OF_BORING.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050613_PRELIMINARY_SITE_INVESTIGATION.PDF

Per the note on Sheet Bl, the quantities are based on an average hydromilling
removal depth of 2.5 inches,

as opposed to the nominal removal depth of 1.5 inches. Also note the
finished grade of the overlay is higher

than the existing decks - see Sheet BI9.
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Submitted: Mon, 06-May-2013 09:24 MDT
Company: 3 Bull Contracting LLC
Contact: Kelsey Clark Allen
Question:

1) How often is bracing required for jackleg fence?

2) Will Mudsills be required on this project?

Answer:

Submitted: Tue, 07-May-2013 15:15 MDT

1) Brace is required at begin & end of fence run and at corners. Estimated
bracing quantities on Parcel 1 = 3 braces,

Parcel 2 = 4 braces

2) Mudsills are to be used in wetland areas. Estimated gquantities are 140
mudsills on Parcel 1, and 230 mudsills

on Parcel 2.

These are estimated quantities for information only. Include the cost of
bracing or mudsills in the cost of Jackleg

Fence. ©No separate measurement or payment will be made for bracing or
mudsills. Construct bracing and

mudsills as shown in the Jackleg Fence Detail that was included as part of
the previously answered question for

Question No. 3. These elements of the jackleg fence must also be treated as
previously answered in Question No. 3.
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Submitted: Mon, 06-May-2013 12:42 MDT
Company: Pioneer Concrete & Fuel Inc
Contact: Rodd Farrow
Question:

Could you please provide the specs for the fiber in the shotcrete mix.
Answer:

Submitted: Tue, 07-May-2013 11:30 MDT

The Soil Nail Wall Designer is responsible to supply the specifications for
the fiber reinforcement.

_18_

Submitted: Mon, 06-May-2013 12:42 MDT

Contact: Mark Davidson

Question:

The No. 7 spiral requested at pier No. 3 ( DS2W) is not available in coil
stock for a continuous fabrication in 5 foot

segments ( approx. 800 lbs each). Even if it were available, straightening

prior to fabrication would be impossible.

The option will be to feed 60 foot stock bars into a spiral bender 1 at a
time and weld the pieces in the field to the

desired length. A weld splice detail will be required for this method. an
option wouuld be to supply #7 hoops with



either a lap weld or butt weld at the same pitch as the spiral. Is this an
acceptable option?

Answer:

Submitted: Wed, 08-May-2013 14:15 MDT

Bridge Sheets Bl, B17 and B18 have been revised and can be found at the link
below. The DS2W spiral for

Pier No. 3 has been changed to a #6 bar at a 2.5 inch pitch.

The new quantity for item 555 010 400 Reinforcing Steel - Seismic is 17729.8
ILB. The bid file quantity will remain
at 18,355.3 LB. Please bid accordingly.

REVISED BRIDGE SHEETS Bl, Bl7 & B18

103 - JCT 566 - SOUTH
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Addendum:

Submitted: Tue, 07-May-2013 16:50 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information:

ADDENDUM

To download the addendum bid file, click here: BID FILES
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Clarification:

Submitted: Thu, April 18, 2013 13:65 MDT

The following Special Provision is hereby made part of this contract:

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102]
Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the
requirement to obtain a Special Fuel

User Permit. This bill became law upon the signature of the Governor on
April 12, 2013. Rescind subsections
102.18 and 103.07(D). The requirement of Subsection 108.01.2 that

subcontractors obtain a Special Fuel User
Permit is also rescinded. All other requirements of that Subsection still

apply.

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where
prime contractors were required

to list their Special Fuel User Permit Number. This folder does not need to
be completed by prime contractors

for this contract. Leaving this folder blank will NOT be considered as a
factor in determining bid responsiveness

for this contract.
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Clarification:

Submitted: Tue, 22-Apr-2013 8:30 MDT


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050813_BR_SHEETS_1_17-18.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/103_JCT_566-SOUTH/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

The list of Disadvantaged firms included in the DBE Directory has been
updated recently. As a result, please

replace the DBE.BIN file that was released with the advertised bid files with
this newest version. Please call MDT

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or
questions with downloading the newest

DBE.BIN file for use with the Expedite ™ Bidding Software.

UPDATED DBE.BIN FILE

Disadvantaged firms appearing in this Directory have been certified in
accordance with the U.S. DOT (U.S.

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For
information or assistance with the DBE

Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS
DIRECTORY DOES NOT CONSTITUTE

AN ENDORSEMENT OF THE FIRMS LISTED.
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Clarification:

Submitted: Tue, 22-Apr-2013 8:30 MDT

Special Provision #16, Ride Specification Category, is hereby changed to the
following:

Typical Section No.l, from Sta 10+00 to 310+50, is a Category 1.

Typical Section No.2, from Sta 310+50 to 578+65.6 is a Category 2.

Updated: Fri, 03-May-2013 10:27 MDT

The Stationing on the IRI data sheets is incorrect. The project was ran in
the reverse direction of the

stationing listed.
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Clarification:

Submitted: Fri, 03-May-2013 10:30 MDT
Updated: Wed, 08-May-2013 14:28 MDT

Delete the first three sentences of SP 19.B. Construction Requirements,
beginning with “Expect to produce...”
and replace with the following:

Expect to produce approximately +4+238 7,486 cubic yards of cold millings.
Cold millings will become the property of

Big Horn County and MDT Maintenance. Haul and stockpile 200 CY of millings
to the Busby Maintenance Yard

at MP 25.1 on Hwy 212. Coordinate with Randy Roth at 657-0217, 10 days prior
to hauling the millings to the

Busby maintenance yard. Haul and stockpile the remainder of the millings to
the Tongue River Reservoir

County Shop.
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Clarification:

Submitted: Mon, 06-May-2013 9:13 MDT


ftp://ftp.mdt.mt.gov/contract/bid-files/

Sections MT 300 and MT 500 of the Materials Manual Index have been revised
and are hereby made part of
this contract. MATERIALS MANUAL INDEX

The Materials Manual and updated procedures found within apply to this
contract and can be accessed through the
following link:MATERIALS MANUAL WEB PAGE
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Clarification:

Submitted: Mon, 06-May-2013 12:15 MDT

All wood guardrail posts and blocks must meet AWPA Standards along with
Commodity Specification A for sawn

products and Commodity Specification B for round posts. Both types of posts
must also meet retention specifications

from Commodity Specification B Use Category 4B.
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Clarification:

Submitted: Mon, 07-May-2013 15:00 MDT
Updated: Mon, 07-May-2013 16:50 MDT

The quantity on the Schedule of Items for Cold Millings is incorrect -
213,829 square yards. The correct gquantity is

112,291 square yards.The quantities for Plant Mix Surfacing - Grade S-3/4 1IN
are changed to 32,089 TON, Hydrated

Lime changed to 449.00 TON, Asphalt Cement PG 64-28 changed to 1,710.10 TON.
Quantities for Excavation -

Digouts (2,259.00 CUYD), Special Borrow - Neat Line (2,221.00 CUYD),
Stabilization - Geotextile (3,221.00 SQYD)

shown on Sheet 6 of the plans will also be added to the Schedule of Items.
This will be changed by addenda.

In addition, the Digout Excavation Summary Frame on Sheet 6 of the plans
incorrectly calls for Geotextile-Permanent

Erosion Control-High Survivability. This should be labeled as Geotextile-
Stabilization. Construct Digouts as outlined

in Supplemental Specification 203.03.1 Paragraph G. Digout.
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Submitted: Thu, 25-Apr-2013 16:55 MDT
Company: Riverside Contracting Inc
Contact: Dennis Devous
Question:

Can you clarify the sequence for the Crack Filling. The Special calls for
Prior to cold in place and there is no cold

in place recycle here. Do you want this filling to be done before or after
the Milling?

Answer:
Submitted: Tue, 30-Apr-2013 14:55 MST
Special Provision #14 - Crack Filling - The first sentence under 14. C. is

hereby revised as follows:
Prior to €etd—Fnm—-Plaee Paving Operations, in Typical Section 2.....



ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials
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Submitted: Thu, 25-Apr-2013 16:56 MDT
Company: Riverside Contracting Inc
Contact: Dennis Devous
Question:

Can you give me the existing IRI for this section of roadway?
Answer:

Submitted: Thu, 02-May-2013 08:20 MST

Linked are the IRI results for this project:

JCT 566-S-PRECONST-NBD-1
JCT 566-S-PRECONST-SBD-1

104 - ABANDON RR - 8M S DEER LODGE
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Addendum:

Submitted: Thu, 02-Sep-2013 15:08 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information:

ADDENDUM

To download the addendum bid file, click here: BID FILES
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Addendum:

Submitted: Tue, 07-May-2013 12:03 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information:

ADDENDUM

To download the addendum bid file, click here: BID FILES
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Clarification:

Submitted: Thu, April 18, 2013 13:26 MDT

The following Special Provision is hereby made part of this contract:

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102]
Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the
requirement to obtain a Special Fuel

User Permit. This bill became law upon the signature of the Governor on
April 12, 2013. Rescind subsections
102.18 and 103.07(D). The requirement of Subsection 108.01.2 that

subcontractors obtain a Special Fuel User
Permit is also rescinded. All other requirements of that Subsection still

apply.

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where
prime contractors were required

to list their Special Fuel User Permit Number. This folder does not need to
be completed by prime contractors


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/103_JCT_566-SOUTH/_UPDATED_050213_JCT_566_S_PRECONST_NBD.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/103_JCT_566-SOUTH/_UPDATED_050213_JCT_566_S_PRECONST_SBD.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/104_ABANDON_RR-8M_DEER_LODGE/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/104_ABANDON_RR-8M_DEER_LODGE/_ADDENDUM_2.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

for this contract. Leaving this folder blank will NOT be considered as a
factor in determining bid responsiveness

for this contract.
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Clarification:

Submitted: Tue, 22-Apr-2013 8:31 MDT

The list of Disadvantaged firms included in the DBE Directory has been
updated recently. As a result, please

replace the DBE.BIN file that was released with the advertised bid files with
this newest version. Please call MDT

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or
questions with downloading the newest

DBE.BIN file for use with the Expedite ™ Bidding Software.

UPDATED DBE.BIN FILE

Disadvantaged firms appearing in this Directory have been certified in
accordance with the U.S. DOT (U.S.

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For
information or assistance with the DBE

Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS
DIRECTORY DOES NOT CONSTITUTE

AN ENDORSEMENT OF THE FIRMS LISTED.
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Clarification:

Submitted: Mon, 06-May-2013 9:13 MDT

Sections MT 300 and MT 500 of the Materials Manual Index have been revised
and are hereby made part of

this contract. MATERIALS MANUAL INDEX

The Materials Manual and updated procedures found within apply to this
contract and can be accessed through the
following link:MATERIALS MANUAL WEB PAGE
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Clarification:

Submitted: Mon, 06-May-2013 12:15 MDT

All wood guardrail posts and blocks must meet AWPA Standards along with
Commodity Specification A for sawn

products and Commodity Specification B for round posts. Both types of posts
must also meet retention specifications

from Commodity Specification B Use Category 4B.
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Submitted: Wed, 17-Apr-2013 17:29 MDT
Company: R and S Johnson Construction
Contact: Steve Johnson
Question:

With the contract only allowing 60 working days & the combination of soil
conditions & seeding date in the special
provitions, would it be possible to Extend the Contract time?


ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials

Answer:

Submitted: Thu, 18-Apr-2013 8:23 MDT

No. Contract time (Working Days) will be administered as outlined in
subsection 108.07.3 Working Day Contracts.

_2_

Submitted: Mon, 29-Apr-2013 13:01 MDT
Company: T and T Contracting Inc.
Contact: Rick Taylor
Question:

Is it MDOT's intention to close this road to thru traffic for the duration of
this project?

If the answer to the above question is No, what is the departments intention
for a sequence of operations as it

pertains to traffic, traffic control, detours, traffic gravel or any other
items related to the traveling public?

How would items like detours and traffic gravel be paid for?

Answer:

Submitted: Wed, 01-May-2013 8:58 MDT

Close the frontage road (Highway 273) between the I-90 Racetrack and Galen
Interchanges during bridge removal

and culvert installation operations. Provide traffic control in accordance
with Section 618 of the Standard

Specifications and the MUTCD. Detour and divert frontage road thru traffic to
Interstate 90. 1Include all costs

associated with these traffic control requirements in the lump sum bid for
Traffic Control.

_3_

Submitted: Tue, 30-Apr-2013 11:17 MDT
Company: Becker Landscaping
Contact: Scott

Question:

The seeding special provisions show area 2 seeding but there is no bid item.
Since these areas are to be covered

w/erosion blanket after seeding do you have any quantities of area 2 seeding?
Answer:

Submitted: Thu, 2-May-2013 14:55 MST

Updated: Mon, 6-May-2013 12:35 MDT

Erosion Control Blanket 70%Straw/30% Coconut—-Biodegradable is required for
Area 2 Seeding as shown in the

Seeding Specification. Include the cost of this blanket in the bid Item,
Seeding - Area No 2. No separate

payment will be made for this blanket.

Area 2 Seeding and Fertilizer has been added to the contract. An addendum
will be issued to add the two bid items.

The revised plan sheet with corrected Topsoil and Seeding Summary is
available at the following link:

REVISED PLAN SHEET NO. 9

_4_
Submitted: Tue, 30-Apr-2013 16:54 MDT


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/104_ABANDON_RR-8M_DEER_LODGE/_UPDATED_050213_PLAN_SHEET_9.PDF

Company: Montana Civil Contractors Inc.

Contact: Bob Koch
Question:
1) Can you explain this SP provision does it mean you cannot remove the

structure until August 16 or is this the

nesting season for the birds?

2) Remove the structure outside of the nesting season, typically between the
dates of August 16 and April 15, or

when no active nests are present.

3) Do not remove the structure if active nests are present.

Answer:

Submitted: Wed, 01-May-2013 09:38 MDT

MDT removed an owl nest from the structure prior to let of the project. The

Contractor should be able to remove the

structure at any time, as long as there are no additional active nests on the
structure. If there are active nests on

the structure, it cannot be removed until after the nesting is completed,
typically mid-August. Notify the Project

Manager for coordination with the District Biologist if a nest activity
survey 1s required prior to removal of the

structure.

_5_

Submitted: Thu, 02-May-2013 14:45 MDT
Company: Noble Excavating Inc.
Contact: Pat Geer

Question:

The specifications indicate that BNSF Railway Insurance is required. What
areas of the project will be on

BNSF property?

Answer:

Submitted: Fri, 03-May-2013 9:45 MDT

Please see the last two sentences in the BNSF RAILWAY COMPANY REQUIREMENTS
Exhibit included in Section II

of the Bid Package Proposal. "Railroad insurance is required for this
project because a portion of the project work is

within railroad right-of-way. Railroad insurance should be based on minimum
premium levels."

_6_

Submitted: Fri, 03-May-2013 12:03 MDT
Company: A.M. Welles

Contact: Alan Ringlein
Question:

Due to the small amount of work performed by subcontractors on this project,
the 4% DBE goal is not reasonable.

Will MDT lower the goal to a reasonable and possibility attainable
percentage.

Answer:

Submitted: Tue, 07-May-2013 09:33 MDT

The Project Specific DBE Goal will be waived for this project. An addendum
will be issued to change the Project

Specific DBE Goal from 4.0% to 0.0% for this contract.




-7 -

Submitted: Sun, 05-May-2013 21:42 MDT
Company: Mountain West Holding Co
Contact: Chris Connors
Question:

The guardrail summary includes 2 sections of guardrail called out to be 25'-
0" of Nested Guardrail. If these are to be

constructed per Standard Drawing 606-09, Nested W-Beam Guardrail, the pay
length would need to be 87.5 ft or

100 ft each. Please specify the intent of these two guardrail sections.
Answer:
Submitted: Mon, 06-May-2013 15:50 MDT

The quantity for Guard Rail-Steel has been revised to 900 1nft. The quantity
for Guard Rail-Nested has been

revised to 200 1lnft. There will be an addendum to update the bid quantities.
The revised plan sheets can be

downloaded at the following link: REVISED PLAN SHEETS 7 & 15

105 - SF 099 E OF DENTON
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Clarification:

Submitted: Thu, April 18, 2013 13:27 MDT

The following Special Provision is hereby made part of this contract:

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102]
Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the
requirement to obtain a Special Fuel

User Permit. This bill became law upon the signature of the Governor on
April 12, 2013. Rescind subsections
102.18 and 103.07(D). The requirement of Subsection 108.01.2 that

subcontractors obtain a Special Fuel User
Permit is also rescinded. All other requirements of that Subsection still

apply.

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where
prime contractors were required

to list their Special Fuel User Permit Number. This folder does not need to
be completed by prime contractors

for this contract. Leaving this folder blank will NOT be considered as a
factor in determining bid responsiveness

for this contract.
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Clarification:

Submitted: Tue, 22-Apr-2013 8:31 MDT

The list of Disadvantaged firms included in the DBE Directory has been
updated recently. As a result, please

replace the DBE.BIN file that was released with the advertised bid files with
this newest version. Please call MDT

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or
questions with downloading the newest

DBE.BIN file for use with the Expedite ™ Bidding Software.


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/104_ABANDON_RR-8M_DEER_LODGE/_UPDATED_050613_PLAN_SHEETS_7_%26_15.PDF

UPDATED DBE.BIN FILE

Disadvantaged firms appearing in this Directory have been certified in
accordance with the U.S. DOT (U.S.

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For
information or assistance with the DBE

Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS
DIRECTORY DOES NOT CONSTITUTE

AN ENDORSEMENT OF THE FIRMS LISTED.

R I I e b b b b b b b I b b b b b b b b S I b b b b b b b b 2 b b b b b S S I b b b b b b b A i b b b b b b b b i b b b b I Sh b 4 b b b b b b b b 4
Kk kkkhkkhkhKhhkk k%K

_3_

Clarification:

Submitted: Mon, 06-May-2013 9:13 MDT

Sections MT 300 and MT 500 of the Materials Manual Index have been revised
and are hereby made part of

this contract. MATERIALS MANUAL INDEX

The Materials Manual and updated procedures found within apply to this
contract and can be accessed through the
following 1link:MATERIALS MANUAL WEB PAGE
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Clarification:

Submitted: Mon, 06-May-2013 12:15 MDT

All wood guardrail posts and blocks must meet AWPA Standards along with
Commodity Specification A for sawn

products and Commodity Specification B for round posts. Both types of posts
must also meet retention specifications

from Commodity Specification B Use Category 4B.
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Submitted: Thu, 11-Apr-2013 13:34 MDT
Company: ADA Solutions, Inc.
Contact: Michael J. Ryan
Question:

This project indicates there will be 1,313 linear feet of concrete curb work.
Can you please tell me if truncated-

dome detectable warning tiles will be put down? I did not see them listed.
If so, what type, size, color and

quantity?

Answer:

Submitted: Mon, 15-Apr-2013 9:53 MDT

No truncated dome detectable warning tiles are to be installed on this
project. The concrete curb on this project

is work associated with the embankment protectors. Construct the concrete

curb in accordance with the details
shown for 'Bituminous Curbs' in Detailed Drawing 609-05.

_2_
Submitted: Fri, 03-May-2013 11:58 MDT
Company: Kootenai Surveyors Inc

Contact: Alvah Hughes


ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials

Question:

In the Construction Survey & Layout Item, reference is made to staking Right
of Way. Will MDT provide the RW

monuments and will a Certificate of Survey need to be prepared and filed in
Fergus County?

Answer:

Submitted: Wed, 08-May-2013 14:20 MDT

MDT will provide Right-of-way caps. The Contractor will not be required to
file a Certificate of Survey.

106 - ROCK CREEK - 23M W OPHEIM
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Clarification:

Submitted: Thu, April 18, 2013 13:27 MDT

The following Special Provision is hereby made part of this contract:

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102]
Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the
requirement to obtain a Special Fuel

User Permit. This bill became law upon the signature of the Governor on
April 12, 2013. Rescind subsections
102.18 and 103.07(D). The requirement of Subsection 108.01.2 that

subcontractors obtain a Special Fuel User
Permit is also rescinded. All other requirements of that Subsection still

apply.

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where
prime contractors were required

to list their Special Fuel User Permit Number. This folder does not need to
be completed by prime contractors

for this contract. Leaving this folder blank will NOT be considered as a
factor in determining bid responsiveness

for this contract.
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Clarification:

Submitted: Tue, 22-Apr-2013 8:31 MDT

The list of Disadvantaged firms included in the DBE Directory has been
updated recently. As a result, please

replace the DBE.BIN file that was released with the advertised bid files with
this newest version. Please call MDT

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or
questions with downloading the newest

DBE.BIN file for use with the Expedite ™ Bidding Software.

UPDATED DBE.BIN FILE

Disadvantaged firms appearing in this Directory have been certified in
accordance with the U.S. DOT (U.S.

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For
information or assistance with the DBE


ftp://ftp.mdt.mt.gov/contract/bid-files/

Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS
DIRECTORY DOES NOT CONSTITUTE
AN ENDORSEMENT OF THE FIRMS LISTED.
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Clarification:

Submitted: Mon, 06-May-2013 9:13 MDT

Sections MT 300 and MT 500 of the Materials Manual Index have been revised
and are hereby made part of

this contract. MATERIALS MANUAL INDEX

The Materials Manual and updated procedures found within apply to this
contract and can be accessed through the
following link:MATERIALS MANUAL WEB PAGE

KA A AR R A A AR A A A A A A A A A A A A A A A AR AR A A AR AR A A AR A AR A A A A A A A A A AR A AR AR A A AR A AR AR A A ARk A ARk k%

ki Kk khkkhkkkhkkkk*k

_4_

Clarification:

Submitted: Mon, 06-May-2013 12:15 MDT

All wood guardrail posts and blocks must meet AWPA Standards along with
Commodity Specification A for sawn

products and Commodity Specification B for round posts. Both types of posts
must also meet retention specifications

from Commodity Specification B Use Category 4B.
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Submitted: Fri, 12-Apr-2013 08:25 MDT
Company: Sletten Construction
Contact: Russ Robertson
Question:

In order to weld the abutment pile caps onto the piling, there will need to
be at least 3 feet of space under the pile

cap for welder access. What does MDT plan for us to place under the cap once
welding is complete. It seems that

flowable fill would be needed in this instance.

Answer:

Submitted: Fri, 12-Apr-2013 15:30 MDT

Refer to the bridge end backfill detail (plan sheet 9), CAC or flowable fill
will be allowed as backfill material

under the cap and is to be included in the unit price bid for bridge end
backfill. Flowable fill is an acceptable

alternative at no additional cost.

_2_

Submitted: Fri, 19-Apr-2013 22:42 MDT

Company: TCA Inc.

Contact: Taylor Stanhope

Question:

Plans show for the curbs need to have SD concrete. SD concrete is not

available in this location. What does the
State have planned for this?

Answer:

Submitted: Fri, 12-Apr-2013 15:30 MDT


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials

The intent is to use all precast products on this structure, including the
curb. Class DD - bridge concrete will be
allowed to cast the curb in place.

_3_

Submitted: Tue, 30-Apr-2013 10:46 MDT
Company: Sletten construction
Contact: Don Charters
Question:

The precast beams will not have the curb placed on them.

The curb will have to be poured in place which is approx. 15 cubic yards.Does
the concrete supplier need to submit a

SD mix design for that small amount?

Answer:

Submitted: Thu, 02-May-2013 13:09 MDT

Yes, a concrete mix design will be required. Class DD-bridge concrete may be
substituted for Class SD concrete

for construction of the curb.

_4_

Submitted: Thu, 02-May-2013 12:00 MDT
Company: TCA inc.

Contact: Taylor Stanhope
Question:

The plans are showing a Detour Alternate Route with a lump sum bid item.
Being that it is an Alternate Route, what
are the specs for the Detour?

As of viewing the sight on May 1, 2013, The Alternate Route was impassable.
The road is Bladed across the pairie

with no base or gravel. The rest of the Alternate route is a Two track
through a farmers field. How much work is

needed to bring the road to "Passable Conditions" as stated in the specials.

If the Alternate route happens to get rained on, since there is no base to
the road and it is a dirt track with clay,

How much traffic gravel is actually needed to keep passable, since the
specials only state Isolated areas?

Also what spec does the traffic gravel need to meet?

The Alternate route also passes throught the creek. As of viewing there is
appromately 100 feet across the creek

and guessing 6 feet deep. If the water does not reside to a level that is
able to be crossed what needs to be put

in place to make passable?

If the water does reside to a level that is passable what is allowed
equipment wise in and throught the stream to

keep it passable for vehicles?

The Alternate route passing on the east side of the project goes through a
field. There is a gate at the main road.

What temperary fencing is going to be required on the altenate route, since
there is not running the lenth of the

Alternate route?



Will Dust control be an issue, on the alternate route, since there is no
residents in the area?

Answer:

Submitted: Fri, 03-May-2013 14:00 MDT

This project is purposely being let later in the year so that the flows on
Rock Creek in the late summer or early fall

will be minimal and the alternate route will be dry. The ADT on this roadway
is almost nothing.

If a rain event produces conditions that make the alternate route impassible
then close it until a time that it dries
out sufficiently to be made passible.

We anticipate that no gravel will be needed as this roadway is mostly for
local traffic that know the route. If gravel

or work is required to maintain the roadway, MDT will pay for it by an
agreed price.

107 - 2ND AVE N - GTF/MT 11-1
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Clarification:

Submitted: Tue, 16-Apr-2013 8:50 MDT

The Title Sheet of the plans is hereby replaced. The project limits are
correctly shown beginning at RP 5.89 and

extending to RP 5.96. CORRECTED TITLE SHEET
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Clarification:

Submitted: Thu, April 18, 2013 13:27 MDT

The following Special Provision is hereby made part of this contract:

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102]

Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the
requirement to obtain a Special Fuel

User Permit. This bill became law upon the signature of the Governor on
April 12, 2013. Rescind subsections

102.18 and 103.07(D). The requirement of Subsection 108.01.2 that
subcontractors obtain a Special Fuel User

Permit is also rescinded. All other requirements of that Subsection still

apply.

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where
prime contractors were required

to list their Special Fuel User Permit Number. This folder does not need to
be completed by prime contractors

for this contract. Leaving this folder blank will NOT be considered as a
factor in determining bid responsiveness

for this contract.
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Clarification:


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/107_2ND_AVE_N-GTF_MT_11-1/_UPDATED_041613_TITLE_SHEET.PDF

Submitted: Mon, 06-May-2013 9:13 MDT

Sections MT 300 and MT 500 of the Materials Manual Index have been revised
and are hereby made part of

this contract. MATERIALS MANUAL INDEX

The Materials Manual and updated procedures found within apply to this
contract and can be accessed through the
following 1link:MATERIALS MANUAL WEB PAGE
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Clarification:

Submitted: Mon, 06-May-2013 12:15 MDT

All wood guardrail posts and blocks must meet AWPA Standards along with
Commodity Specification A for sawn

products and Commodity Specification B for round posts. Both types of posts
must also meet retention specifications

from Commodity Specification B Use Category 4B.
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Submitted: Wed, 01-May-2013 09:05 MDT
Company: Ed Boland Construction
Contact: Scott Karaffa
Question:

Electical-panel calls for 480 volt, 3 phase. On page 13, items 3 and 5, plan
calls for 120 GFI receptacle, there is no

120 shown to tie in the receptacle. Please advise.
Answer:
Submitted: Mon, 06-May-2013 16:00 MDT

Provide a 600V NEMA 3R fuseblock with 15A fuses feeding a 3kVA stepdown
transformer (277:120V) in NEMA 3R
enclosure to feed 120V GFCI rcpt.


ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials

